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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ALAMEDA COUNTY IN CASTRO
VALLEY AT HAYWARD MAINTENANCE STATION.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 19, 2000.  The original bid opening date was previously postponed indefinitely
under Addendum No. 2 dated May 31, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 3, 4, 9, and 11 are revised.  Half-sized copies of the revised sheets are attached for substitution for the
like-numbered sheets.

In the Special Provisions, Section 5-1.14, "Contaminated and Hazardous Material," is replaced with revised Section 5-1.14,
"Contaminated Material," as attached.

In the Special Provisions, Section 10-1.01, "Order of Work," is replaced as attached.

In the Special Provisions, Section 10-1.05, "Obstructions," is revised by adding the following:

"It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility Location Date
PG&E Electrical Service Mechanic's Trailer 9/15/00
Pacific Bell Phone Service Mechanic's Trailer 9/15/00

In the event that the utility facilities mentioned above are not removed or relocated by the date
specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by
reason of the utility facilities not being removed or relocated by the date specified, the State will
compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays,"
of the Standard Specifications, and not otherwise, except as provided in Section 8-1.10, "Utility and Non-
Highway Facilities," of the Standard Specifications."

In the Special Provisions, Section 10-1.07, "Maintaining Traffic," the sixth paragraph is replaced with the following:

"Work that interferes with public traffic on Castro Valley Boulevard or Center Street shall be
performed only between the hours of 9:30 A.M. and 2:30 P.M., Mondays through Fridays, except for work
required under Sections 7-1.08 and 7-1.09 of the Standard Specifications which is authorized in advance by
the Engineer.  Before opening the traffic lanes to public traffic the Contractor shall temporarily cover and
protect any trench that remains open in the traveled way either by temporarily backfilling and surfacing it
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or by any other means at the Contractor's option and to be approved by the Engineer. Full compensation for
temporarily covering open trenches shall be considered as included in the contract unit price per meter for
375 MM Reinforced Concrete Pipe and no additional compensation will be allowed therefor."

In the Special Provisions, Section 10-1.09, "Existing Highway Facilities," the first subsection, "Remove Drainage Facilities,"
is replaced with the following:

"REMOVE DRAINAGE FACILITIES
Existing inlets and culverts, where any portion of these structures is within one meter of the grading

plane in excavation areas, or within 0.3-m of original ground in embankment areas or where shown on the
plans to be removed, shall be completely removed and disposed of."

In the Special Provisions, Section 10-1.09, "Existing Highway Facilities," the second subsection, "Reset Trailer," is replaced
with the following:

"REMOVE AND RESET TRAILERS
Existing trailers, where shown on the plans to be reset, shall be removed and reset.
During construction operations, the trailers shall be moved as necessary to clear the way for the

Contractor's operations, but shall be accessible at all times.  During construction, the trailers shall be
installed on the ground or the trailers may be installed on temporary supports approved by the Engineer.

When construction is complete, the trailers shall be installed in the final position as determined by the
Engineer.

Existing mounts, and hardware, if damaged and not reusable, shall be disposed of outside the highway
right of way in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the
Highway Right of Way," of the Standard Specifications.

Full compensation for disposing of existing mounts, and hardware; moving and maintaining the trailers
(regardless of the number of moves required); and for furnishing new planks, and hardware shall be
considered as included in the contract lump sum price paid for remove and reset trailers and no additional
compensation will be allowed therefor.

Attention is directed to Section 10-1.05, "Obstructions" elsewhere in these special provisions regarding
existing trailer utilities."

In the Special Provisions, Section 10-1.11, "Health and Safety Plan," is replaced as attached.

In the Special Provisions, Section 10-1.12, "Hazardous Waste Material Disposal," is replaced with revised Section 10-1.12,
"Contaminated Waste Material Disposal," as attached.

In the Special Provisions, Section 10-1.13, "Earthwork," is replaced with the following.

"10-1.13  EARTHWORK
Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications

and these special provisions.
Surplus excavated material shall be disposed of outside the highway right of way in conformance with

“Contaminated Waste Material Disposal” in these special provisions.
Where a portion of the existing surfacing is to be removed, the outline of the area to be removed shall

be cut on a neat line with a power-driven saw to a minimum depth of 50 mm before removing the
surfacing.  Full compensation for cutting the existing surfacing shall be considered as included in the
contract price paid per cubic meter for roadway excavation and no additional compensation will be allowed
therefor."



Addendum No. 3
Page 3
July 7, 2000

04-Ala-580-46.4
04-124454

In the Special Provisions, Section 10-1.14, "Aggregate Subbase," is replaced with the following:

"10-1.14 AGGREGATE SUBBASE
Aggregate subbase shall be Class 3 and shall conform to the provisions in Section 25, "Aggregate

Subbases," of the Standard Specifications and these special provisions.
The restriction that the amount of reclaimed material included in Class 3 aggregate subbase not exceed

50 percent of the total volume of the aggregate used shall not apply.  Aggregate for Class 3 aggregate
subbase may include reclaimed glass.  Aggregate subbase incorporating reclaimed glass shall not be placed
at locations where material will not be placed over the aggregate subbase."

In the Special Provisions, Section 10-1.15, "Aggregate Base," is replaced as attached.

In the Special Provisions, Section 10-1.21, "Subgrade Enhancement Fabric," is added as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 2, 10, 11, 12, 13, 14, 15, 16, 17 and 18 are revised, and Item 19
is added as attached.

To Proposal and Contract book holders:

REPLACE THE ENTIRE ENGINEER'S ESTIMATE IN THE PROPOSAL WITH THE ATTACHED
REVISED ENGINEER'S ESTIMATE.  THE REVISED ENGINEER'S ESTIMATE IS TO BE USED IN THE
BID.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN
THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS.  HOLDERS WHO
HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN
OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



5-1.14  CONTAMINATED MATERIAL

GENERAL.--Attention is directed to "Earthwork" and "Contaminated Waste Material Disposal" of these special
provisions regarding the removal and disposal of contaminat material.

Materials contaminated with Petroleum Hydrocarbons have been discovered through testing within the project limits.
The complete report entitled "Site Investigation Report, Hayward Maintenance Station Alameda County, CA" is available for
inspection at the Department of Transportation, Duty Senior’s Desk, 111 Grand Avenue, Oakland, California, (510) 286-
5209.  The levels of hydrocarbon contamination are considered to be designated waste as defined by State of California
regulations.

APPLICABLE RULES AND REGULATIONS.--Excavation, transport and disposal of contaminated material shall be
in accordance with the rules and regulations of the following agencies:

United States Department of Transportation  (USDOT)
United States Environmental Protection Agency  (USEPA)
California Environmental Protection Agency  (CAL-EPA)
Department of Toxic Substance Control  (DTSC)
Integrated Waste Management Board
Regional Water Quality Control Board, Region 2  (RWQCB)
State Air Resources Board
Bay Area Air Quality Management District  (BAAQMD)
California Division of Occupational Safety and Health Administration  (CAL-OSHA)
Alameda County Department of Health

PERMITS AND LICENSES.--The Contractor shall procure all permits and licenses, pay all charges and fees, and give
all notices necessary and incident to the due and lawful prosecution of the work, including registration for transporting
vehicles carrying the contaminated material.  The California Environmental Quality Act (CEQA) of 1970 (Chapter 1433,
Stats. 1970), as amended  may be applicable to permits, licenses and authorizations which the Contractor shall obtain from all
agencies in connection with performing the work of the contract.  The Contractor shall comply with the provisions of said
statutes in obtaining such permits, licenses and other authorizations.

The Engineer will obtain the Environmental Protection Agency Generator Identification No. and Board of Equalization
Identification Number as the State is the Generator.

SAMPLING AND ANALYSIS.--The Contractor shall test the surplus material designated for disposal for any
additional acceptance requirements put forth by the disposal facility.  Sampling and analysis shall be performed using the
sampling and analysis procedure required by the disposal facility.

The Contractor, in writing, shall submit to the Engineer for approval the sampling and analysis procedure and the name
and address of the laboratory to be used fifteen working days prior to beginning any sampling or analysis.  The laboratory
used shall be certified by the California Department of Health Services.

MEASUREMENT AND PAYMENT.--Full compensation for conforming to the requirements of this section shall be
considered as included in the prices paid for the various contract items of work affected by this section and no additional
compensation will be allowed therefor.

CONTRACT NO. 04-124454
REPLACED PER ADDENDUM NO. 3 DATED JULY 7, 2000



10-1.01  ORDER OF WORK
Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and

these special provisions.
Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these special provisions and to

the stage construction sheets of the plans.
The work shall be performed in conformance with the stages of construction shown on the plans.  Nonconflicting work

in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained in
the preceding stages of construction.

In each stage, after completion of the preceding stage, the first order of work shall be the removal of existing pavement
delineation as directed by the Engineer.  Pavement delineation removal shall be coordinated with new delineation so that lane
lines are provided at all times on traveled ways open to public traffic.

Before obliterating any pavement delineation that is to be replaced on the same alignment and location, as determined by
the Engineer, the pavement delineation shall be referenced by the Contractor, with a sufficient number of control points to
reestablish the alignment and location of the new pavement delineation.  The references shall include the limits or changes in
striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks and other pavement markings.  Full
compensation for referencing pavement delineation shall be considered as included in the contract prices paid for new
pavement delineation and no additional compensation will be allowed therefor.

The work shall be performed in conformance with the stages of construction shown on the plans.  Nonconflicting work
in subsequent stages may proceed concurrently with work in preceding stages, provided satisfactory progress is maintained in
the preceding stages of construction."

CONTRACT NO. 04-124454
REPLACED PER ADDENDUM NO. 3 DATED JULY 7, 2000



10-1.11  HEALTH AND SAFETY PLAN
The Contractor shall prepare a detailed Health and Safety Work Plan for all site personnel in accordance with the DTSC

and CAL-OSHA regulations.  The Health and Safety Work Plan shall include a plot plan indicating the exclusion zones,
contaminant reduction (decontamination zones) and support zones in accordance with California Code of Regulations (CCR),
Title 8, an air monitoring plan, site clean up procedures, and physical barrier, and shall be submitted at least 15 working days
prior to beginning any work to the Engineer for review and acceptance.  Prior to submittal the Contractor shall have the
Health and Safety Work Plan prepared and approved by a Civil Engineer, registered in the State of California and by a
Certified Industrial Hygienist.

Prior to performing any work at the locations containing material classified as contaminated, as defined in
"Contaminated Waste Material Disposal" elsewhere in these special provisions, all personnel, including State Personnel, shall
complete a safety training program which meets 29 CFR 1910.120 and 8 CCR 5192 covering the potential hazards as
identified.  The training shall be provided by the Certified Industrial Hygienist.  The Contractor shall provide a certification
of completion of the Safety Training Program to all personnel.  Any personal protective equipment required by the
Contractor’s Health and Safety Work Plan for personnel working within the exclusion zone will be supplied to State
personnel by the Contractor.  The number of State personnel requiring the above mentioned safety training program and
personal protective equipment will be 5.

The decontamination area shall be located outside of the exclusion zone.  Water from decontamination procedures shall
be collected and disposed of at an appropriate disposal site by the Contractor.  Non-reusable protective equipment, once used
by any personnel, including State personnel, shall be collected and disposed of at an appropriate disposal site by the
Contractor.

The Contractor shall monitor the air quality continuously during excavation operations at all locations containing
hazardous material.

The Contractor shall implement a plan to prevent exposure of personnel that excavate, handle, transport, or might come
into contact with contaminated material.

Upon transport offsite or backfill of contaminated material personal protective equipment, when no longer required, as
determined by the Engineer, shall be removed from the job site.

The contract lump sum price paid for Health and Safety Plan shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals and for doing all the work involved in preparing and implementing the project
specific Health and Safety Plan, complete in place, including the temporary physical barriers and personnel training, as
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 04-124454
REPLACED PER ADDENDUM NO. 3 DATED JULY 7, 2000



10-1.12  CONTAMINATED WASTE MATERIAL DISPOSAL
All soil material excavated shall be designated as contaminated material and reused as backfill onsite.  Any surplus

contaminated material shall be disposed at a Class II facility as defined in Title 27 of the California Code of Regulations.
Attention is directed to "Contaminated and Hazardous Material" and to "Health and Safety Plan" elsewhere in these

special provisions regarding information and requirements that pertain to performing this material disposal work.
Attention is directed to the Materials Information handout table 1 and table 2 that summarizes the extent, degree and type

of contamination in the areas to be excavated.
Contaminated materials shall be transferred directly from the excavation to a transport vehicle, a storage container, or a

stockpile location approved by the Engineer.  Stockpile locations shall be maintained in accordance with the following
requirements:

The material shall not contain free liquids that separate readily from the material.  The presence or absence of free
liquids shall be demonstrated by United States Environmental Protection Agency Method 9095 as modified by Section
66264.314 of Title 22 of the California Code of Regulations (CCR).

The material shall be stored on undamaged 60-mil high density polyethylene or an equivalent impermeable barrier
unless the stockpiling location is on a paved surface.  If the location is on a paved surface the thickness of the barrier
can be reduced to 20-mil high density polyethylene or its equivalent.  The dimensions of the barrier shall exceed the
dimensions of the stockpile at all times.  Any seams in the barrier shall be sealed to prevent leakage.

At the end of each day the material shall be covered with undamaged 12-mil polyethylene or an equivalent
impermeable barrier to prevent windblown dispersion and precipitation run-off and run-on.  When more than one sheet
is required to cover the material, the sheets shall be overlapped a minimum of 0.45 m in a manner that prevents water
from flowing onto the material.  The cover shall be secured in a manner that keeps it in place at all times.  Driven
anchors shall not be used except at the perimeter of the stockpile.  The cover shall be inspected and maintained in
accordance with the requirements of "Water Pollution Control" of these special provisions.

These stockpiling requirements apply to all temporary storage of contaminated material outside of an excavation or a
transport container including, but not limited to, staging of excavated material next to the excavation prior to pick up by
loading equipment, accumulating material for full transport loads, and awaiting test results required by a disposal facility.
After final removal has occurred the Contractor shall be responsible for any cleanup deemed necessary by the Engineer.

All contaminated material on exteriors of transport vehicles shall be removed and placed either into the current transport
vehicle, stockpile location, or the excavation prior to the vehicle leaving the site.  No contaminated material shall be
deposited on public roads.  The Contractor shall indemnify the State from any costs due to spillage during the transport of the
contaminated or hazardous material to the disposal facility.

Disposal of additional material resulting from the Contractor’s option to slope the excavations in lieu of shoring at
locations where this is possible or any excavation operations outside structure excavation pay limits shall be at the
Contractor’s expense.  This resultant material shall be treated as either contaminated material or hazardous material if the test
results for the location indicate that the material being excavated is contaminated or hazardous.

WATER CONTROL.--The Contractor shall  prevent the flow of water, including ground water, from entering any
excavation.  Such preventative measures may consist of, but are not limited to: berms, cofferdams, grout curtains, freeze
walls, and seal course concrete or any combination thereof.  If water does enter an excavation, such water, when necessary to
proceed with the work, shall be discharged to closed top, water tight, transportable holding tanks.  The Contractor shall be
responsible for all work and costs involved in providing the tanks and placing the water into the tanks.  The filled water tanks
will be discharged as directed by the Engineer.

Handling, transportation and discharging of such water as directed by the Engineer will be paid for as extra work as
provided in Section 4-l.03D of the Standard Specifications.

Nothing in this section "Water Control" will be construed as relieving the Contractor of full responsibility of complying
with Section 7-1.16, "Contractor’s Responsibility for the Work and Materials", of the Standard Specifications.

MEASUREMENT AND PAYMENT.--The contract price paid per cubic meter for hazardous waste material disposal
shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work
involved in contaminated waste material disposal, including loading, transporting, and disposing of contaminated material at
a Class II facility, furnishing, installing and removing temporary physical barriers, and providing water control, as specified
in the Standard Specifications and these special provisions.

CONTRACT NO. 04-124454
REPLACED PER ADDENDUM NO. 3 DATED JULY 7, 2000



10-1.15 AGGREGATE BASE
Aggregate base shall be Class 3 and shall conform to the provisions in Section 26, "Aggregate Bases," of the Standard

Specifications and these special provisions.
The restriction that the amount of reclaimed material included in Class 3 aggregate base not exceed 50 percent of the

total volume of the aggregate used shall not apply.  Aggregate for Class 3 aggregate base may include reclaimed glass.
Aggregate base incorporating reclaimed glass shall not be placed at locations where surfacing will not be placed over the
aggregate base.

At the option of the Contractor, the aggregate for Class 3 aggregate base shall conform to either the 37.5-mm maximum
or the 19-mm maximum grading.

Aggregate for Class 3 aggregate base shall be clean and free from organic matter and other deleterious substances and
conform to the following requirements:

Grading Requirements (Percentage Passing )
37.5-mm Maximum 19-mm Maximum

Sieve Sizes Operating Range Contract Compliance Operating Range Contract Compliance
50-mm 100 100 ------- -------

37.5-mm 90 - 100 87 - 100 ------- -------
25-mm ------- ------- 100 100
19-mm 50 - 85 45 - 90 90 - 100 87 - 100

4.75-mm 25 - 45 20 - 50 35 - 60 30 - 65
600-µm 10 - 25 6 - 29 10 - 30 5 - 35
75-µm 2 - 11 0 - 14 2 - 11 0 - 14

Quality Requirements
Tests Operating Range Contract Compliance

Sand Equivalent 21 Min. 18 Min.
Resistance (R-value) --------- 50 Min.

CONTRACT NO. 04-124454
REPLACED PER ADDENDUM NO. 3 DATED JULY 7, 2000



10-1.21  SUBGRADE ENHANCEMENT FABRIC
Subgrade enhancement fabric shall be placed where shown on the plans and locations designated by the Engineer in

accordance with these special provisions.
Subgrade enhancement fabric shall be manufactured from one or more of the following materials:  polyester, nylon or

polypropylene.
Subgrade enhancement fabric shall conform to the following:

Woven Non-Woven
Weight, Kilograms per Square Meter, Min.
ASTM Designation:  D3776

0.20 0.20

Grab Tensile Strength, Newton, Min.
ASTM Designation:  D4632

890 801

Modulus (Tensile Strength at 10% Elongation) Newton, Min.
ASTM Designation:  D4632

490 ____

Elongation at Break, Percent, Maximum
ASTM Designation:  D4632

35 Max. 50 Min.

Subgrade enhancement fabric shall be furnished in an appropriate protective cover which shall protect it from ultraviolet
radiation and from abrasion due to shipping and handling, and shall remain in said cover until installation.

Subgrade enhancement fabric shall be accompanied by a Certificate of Compliance conforming to the provisions in
Section 6-1.07, "Certificate of Compliance," of the Standard Specifications.

The subgrade to receive the fabric, immediately prior to placing, shall conform to the compaction and elevation tolerance
specified in Section 25-1.03, "Subgrade," of the Standard Specifications and these special provisions and shall be free of
loose or extraneous material and sharp objects that may damage the fabric during installation.

Subgrade enhancement fabric shall be handled and placed in accordance with the manufacturer's recommendation and
shall be positioned longitudinally along the alignment, pulled taut to form a tight wrinkle-free mat.

Adjacent borders of the fabric shall be overlapped a minimum of 450 mm.
The amount of subgrade enhancement fabric placed shall be limited to that which can be covered with aggregate subbase

material within 72 hours.
Should the fabric be damaged during placing, the damaged section shall be repaired by placing a new piece of fabric

over the damaged area.  Said piece of fabric shall be large enough to cover the damaged area and provide a minimum 900
mm overlap on all edges.

Damage to the fabric resulting from the Contractor's vehicles, equipment, or operations shall be repaired at the
Contractor's expense.

During spreading and compaction of the aggregate subbase material, vehicles or equipment shall not be driven directly
on the fabric.  A sufficient thickness of material shall be maintained between the fabric and the equipment to prevent damage
to the fabric.

The quantity of subgrade enhancement fabric to be paid for will be measured by the square meter of area covered, not
including additional fabric for overlap.

The contract price paid per square meter for subgrade enhancement fabric shall include full compensation for furnishing
all labor, materials, tools, equipment and incidentals, and for doing all the work involved in placing the fabric, complete in
place as shown on the plans, as specified in these special provisions, and as directed by the Engineer.

CONTRACT NO. 04-124454
ADDED PER ADDENDUM NO. 3 DATED JULY 7, 2000



ENGINEER'S ESTIMATE
04-124454

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074018 HEALTH AND SAFETY PLAN LS LUMP SUM LUMP SUM

2 019247 CONTAMINATED WASTE MATERIAL
DISPOSAL

M3 1800

3 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5 150805 REMOVE CULVERT M 89

6 150820 REMOVE INLET EA 1

7 018229 REMOVE AND RESET TRAILERS LS LUMP SUM LUMP SUM

8 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

9 190101 ROADWAY EXCAVATION M3 5370

10 198200 SUBGRADE ENHANCEMENT FABRIC M2 5900

11 260301 CLASS 3 AGGREGATE BASE M3 880

12 390102 ASPHALT CONCRETE (TYPE A) TONN 3580

13 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 130

14 510409 CLASS 1 CONCRETE (MINOR
STRUCTURE)

M3 15

15 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 8

16 650068 375 MM REINFORCED CONCRETE
PIPE

M 200

17 750001 MISCELLANEOUS IRON AND STEEL KG 690

18 707244 900 MM PRECAST CONCRETE PIPE
MANHOLE

EA 1

19 707247 1200 MM PRECAST CONCRETE PIPE
MANHOLE

EA 1

TOTAL BID:
3

REVISED PER ADDENDUM NO. 3 DATED JULY 7, 2000


